

QUOTATION SCHEDULE

Name of Work: Urgent Repair and Re-installation of Damaged Ridge Sheets and Gutter Pipes at the PG Block Truss Roof (KASRS Campus) using Safety Equipment/Crane.

Scope of Work: The work includes removing broken/loose ridge sheets, fixing new sheets with proper waterproofing fasteners, repairing/replacing damaged gutter pipes & drops, and ensuring a leak-proof rainwater harvesting channel before the heavy monsoon.

Schedule of quantities & estimated cost

Sl No	Description of Item	Qty / Duration	Rate (Rs.)	Unit	Total Amount (Rs.)
1	Material Procurement & Safety Arrangement: Supply and delivery of required roofing materials, Ridge sheets 3 feet width gutter drops, end drops joined drops, closed drops, corner drops pipes, clamps, heavy-duty screws Etc. and setting up necessary scaffolding for high-altitude safety.				
2	Machinery Hire Charges (Crane): Hiring charges for a mobile crane with operator for lifting materials and providing safe access to the 3rd-floor roof level for workers.				
3	Labor Charges for High-Risk Execution: Charges for skilled labor for dismantling damaged parts, re-fixing ridge sheets, aligning and replacing gutter drops/pipes under high-risk conditions.				

The work is being executed on the 3rd-floor roof (High-Risk Job), the contractor/agency must ensure all safety protocols, including safety harnesses, scaffolding stability, and crane insurance.